

Forsyth County Procurement

Donna H. Kukarola, CPPO, CPPB Director

June 5, 2020

ADDENDUM #1 RFP NO. 20-66-3340

For: Furnish al labor, equipment and materials necessary for Water System Improvements.

This addendum supersedes and supplements all portions of the bidding documents and becomes part of the contract documents for the above-referenced project.

Where any item called for in the specifications or indicated on the drawings is supplemented hereby, the original requirements shall remain in effect.

Where any original item is amended, voided or superseded hereby, the provision of such item not so specifically amended, voided or superseded shall remain in effect.

Response to questions received: (response in italics)

- 1) Are the jack & bores guaranteed, or will additional costs for rock jack & bore be paid for under Contingency like with the trench rock? No separate payment will be made for rock encountered during installation of casing by Jack & Bore or by Open Cut. In addition, no separate payment will be made for trench rock encountered during the installation of water lines. The cost for removal of rock shall be included in the unit price for casing and water line unit price.
- 2) Will removal and return on existing fire hydrants, PRVs to PCDWS not be paid for?

 All fire hydrants, RPV's, gate valves and similar items recovered, removed or salvaged from existing water lines shall be delivered to the Forsyth County Department of Water and Sewer located at 4050 County Way. No separate payment will be made for these items or their transportation and handling per the following section of the project specifications.

CLARIFICATION TO BID DOCUMENTS:

Section 007313-4

MEASUREMENT AND PAYMENT

Measurement and payment shall be made for the units and at the lump sum contract prices shown on the Bid Schedule. Direct payment shall only be made for those items or work specifically listed in the proposal and the cost of any other work must be included in the contract price for the applicable items to which it relates.

End of Addendum #1