

Forsyth County Procurement

January 27, 2022

Tyra Little, Procurement Agent III

## ADDENDUM #1

## BID 22-003-3150 Trammel Road Right Turn lane SR 20

## Subject: Forsyth County will receive sealed bids for: providing all materials, equipment and labor to construct a right turn land on Trammel Road at SR 20, and re-construct the pedestrian signal heads adjacent to the right turn lane.

This addendum supersedes and supplements all portions of the quote documents and becomes part of the

quote documents for the above-referenced project.

Where any item called for in the specifications or indicated on the drawings is supplemented hereby, the original requirements shall remain in effect.

Where any original item is amended, voided, or superseded hereby, the provision of such item not so specifically amended, voided, or superseded shall remain in effect.

Questions/Answers (answers in italics)

- 1. Will the utility poles within the project limits be relocated before the project begins? *Answer: No. Typically the Utilities schedule work once the project is awarded by the County.*
- 2. If not, when will the utility poles be relocated? *Answer: See above question #1*
- 3. What is the anticipated project start date? Answer: Contract to be awarded in February. Preconstruction meeting with a Notice to Proceed will be issued as soon as possible.

## ADDENDUM #1