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Forsyth County Procurement  

 Greg Bridges, Procurement Agent III 
 

ADDENDUM #2 
RFP Number:  23-016-3340 Title:  Antioch Water Treatment Plant 

Phase 3A Expansion 

 Date:  May 17, 2023 

Issuing Officer:  Greg Bridges                                      Bid Initially Solicited:  April 27, 2023 

Email Address:  gebridges@forsythco.com    Telephone:  770-888-8872 

This addendum supersedes and supplements all portions of the bidding documents and 
becomes part of the contract documents for the above-referenced project.  Where any item 
called for in the specifications or indicated on the drawings is supplemented hereby, the 
original requirements shall remain in effect. Where any original item is amended, voided, or 
superseded hereby, the provision of such item not so specifically amended, voided, or 
superseded shall remain in effect. 

 

# Question Referenced Bid 
Section 

Answers 

1. 1
. 

 

Is there an Engineers Estimate 
available for this project? 

 $19,000,000 - $23,000,000 
 

2.  What is the estimated cost or 
budget? 

 See Question 1.  

3.  Tab 2 states “All work of similar size 
and scope performed for all 
customers within the past seven (7) 
years”. This is requested to be 
changed to within the past 15 years. 

Response Format In the first sentence of the first 
paragraph under the heading TAB 2: 
EXPERIENCE ON SIMILAR JOBS in 
SECTION 00 11 19, “seven (7) years” 
shall be replaced with “ten (10) 
years” 

4.  Tab 2 states “Similar size and scope 
shall be defined as water treatment 

plant upgrade construction with 
maximum month average daily 

flow treatment capacity equal to or 
above 20 million gallons per day”. 

Contractor requests water 
treatment plant to be changed to 

Response Format The last sentence of the first 
paragraph under the heading TAB 2: 
EXPERIENCE ON SIMILAR JOBS in 
SECTION 00 11 19 shall be replaced 
with “Similar scope shall be defined 
as water or wastewater treatment 
plant upgrade construction.  Similar 
size shall be a treatment capacity of 
10 million gallons per day or more 
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new or upgraded WWTP or WTP. 
Also, the 20 million gallon per day 
be changed to work on existing or 
new plants that required interface 
of ongoing plant operations during 

construction. 

for water plants, and a maximum 
month average treatment capacity 
of 10 million gallons per day or more 
for wastewater plants.” 

5.  Tab 2 states “Contractor must 
submit written financial audit 
reports for the post 3 years”. Due to 
our financial strength, our bonding 
company doesn’t require audited 
reports, and accepts reviewed 
reports by our strong-standing CPA 
firm. We request reviewed financial 
report(s) be acceptable. Generally, 
audited reports are required for 
publicly traded or large national 
companies that require extensive 
and very costly unnecessary 
expenses. 

Response Format In the last sentence of the last 
paragraph under the heading TAB 2: 
EXPERIENCE ON SIMILAR JOBS in 
SECTION 00 11 19, “financial audit 
reports” shall be replaced with 
“financial audit reports or CPA-
reviewed reports”. 

6.  Another requirement to add to the 
proposal for further confirmation 
of the Contractors business 
standing would be for the 
contractor’s bonding company to 
have a minimum rating of “AM Best 
A+15”.  

Response Format No changes made in response to this 
question. 

7.  Can the definition of experience on 
similar jobs be revised to allow for 
either “water treatment plant 
upgrade construction with 
maximum monthly average daily 
flow treatment capacity equal to or 
above 20 MGD” or “experience in 
the installation of sludge collection 
systems, chemical feed systems, 
mechanical piping installations and 
concrete construction”? (or 
something similar) 

Response Format No changes made in response to this 
question. 
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We are well qualified to perform 
this work and have successfully 
completed many projects with the 
same type of equipment being 
installed at the Antioch WTP 
upgrade, but none of them were 
installed at a 20MGD facility. 

 


