



Forsyth County Procurement

Adrian Casey, Director

ADDENDUM #6

Bid Number: 23-017-1514	Title: McGinnis Ferry Road Widening Project
	Date: June 23, 2023
Issuing Officer: Adrian Casey	Bid Initially Solicited: 4/20/23
Email Address: acasey@forsythco.com	Telephone: 770-888-8872

This addendum supersedes and supplements all portions of the bidding documents and becomes part of the contract documents for the above-referenced project. Where any item called for in the specifications or indicated on the drawings is supplemented hereby, the original requirements shall remain in effect. Where any original item is amended, voided, or superseded hereby, the provision of such item not so specifically amended, voided or superseded shall remain in effect.

#	Questions	Answers
1.	KMZ file from Addendum #5 is available for download	See KMZ file under Addendum #5.
2.	Revised Water Quality Monitoring to 48 months to match project duration	
3.	Contractor is to field verify ALL existing conditions prior to construction. Item 670-1650 & 670-5800 are listed "If Req'd" on the Item Description table. While Item 670-4450 is a field verify item as there may (or may not) be water vaults along the roadway	
4.	Contractor is to field verify ALL existing conditions prior to construction. Item 670-1650 & 670-5800 are listed "If Req'd" on the Item Description table. While Item 670-4450 is a field verify item as there may (or may not) be water vaults along the roadway	
5.	Contractor is to field verify ALL existing conditions prior to construction. Item 670-1650 & 670-5800 are listed "If Req'd" on the	

#	Questions	Answers
	Item Description table. While Item 670-4450 is a field verify item as there may (or may not) be water vaults along the roadway	
6.	Special Provision 154 for Vibration Monitoring revised and pay item added to Bid Tab	
7.	Revised Bid Schedule and revised plan 06-0007 on Addendum #6	