



Forsyth County Procurement

Donna H. Kukarola, CPPO, CPPB, Director

August 20, 2021

ADDENDUM #2

Bid 21-109-5211

For: **Providing all materials, equipment, and labor for the rehabilitation, restoration, and renewal of the Big Creek Greenway, Phase 2, from Union Hill Road to Fowler Park, approximately 0.859 miles. We are requesting 3 alternates in construction, timber deck, FRP Deck and concrete deck – it will be at the discretion of the County which solution is chosen.**

This addendum supersedes and supplements all portions of the bidding documents and becomes part of the contract documents for the above-referenced project.

Where any item called for in the specifications or indicated on the drawings is supplemented hereby, the original requirements shall remain in effect.

Where any original item is amended, voided or superseded hereby, the provision of such item not so specifically amended, voided or superseded shall remain in effect.

SITE VISIT: ALL INTERESTED PARTIES ARE INVITED TO VISIT THE SITE AT 9:00 A.M., SEPTEMBER 10TH, 2021. MEET AT THE UNION HILL TRAILHEAD, 5249 UNION HILL ROAD, CUMMING. THIS WILL ONLY BE A SITE VISIT, NO QUESTIONS WILL BE RESPONDED TO AT THE MEETING. WE WILL OPEN UP THE GREENWAY FOR YOUR REVIEW.

BID EXTENDED: CLOSING DATE HAS BEEN EXTENDED TO SEPTEMBER 23RD, 2021, 2:00 P.M (local time). ALL BIDS MUST BE RECEIVED BY THE FORSYTH COUNTY PROCUREMENT DEPARTMENT BY 2:00 P.M., SEPTEMBER 23RD, 2021. ALL OTHER CLOSING DETAILS REMAIN THE SAME.

LAST DAY FOR QUESTIONS: NOON, SEPTEMBER 13, 2021.

END OF ADDENDUM #2