



Forsyth County Procurement

Greg Bridges, NIGP-CPP, Procurement Agent III

July 11, 2022

ADDENDUM #2

Quote No. 22-73-1620

For: Construction of a Sanitary Sewer Line and Water Service Line to the Matt Schoolhouse

This addendum supersedes and supplements all portions of the bidding documents and becomes part of the contract documents for the above-referenced project.

Where any item called for in the specifications or indicated on the drawings is supplemented hereby, the original requirements shall remain in effect.

Where any original item is amended, voided or superseded hereby, the provision of such item not so specifically amended, voided or superseded shall remain in effect.

Cancellation of Quote:

Quote 22-73-1620: Construction of a Sanitary Sewer Line and Water Service Line to the Matt Schoolhouse has been Cancelled.